STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT

Bl D OPENI NG DATE 05/ 15/ 02 I N SANTA CLARA COUNTY I N SAN JOSE
CONTRACT NUMBER 04- 237604 FROM Bl RD AVENUE OVERCROSSI NG TO
LOCATI ON 04- SCL- 280-R2. 8/ R4. 4 0.7 KM NORTH OF MERI DI AN ROAD
UNDERPASS
H GHWAY PLANTI NG AND | RRI GATI ON
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HA25 1, 887, 000

NUMBER OF Bl DDERS 2 ENG NEERS EST 1,801, 000. 00 AMOUNT UNDER 213, 860. 00

TOTAL NUMBER OF WORKI NG DAYS

OF TRANSPORTATI ON Bl D211
PACE 1
RR | NVOCLVEMENT 05/ 21/ 02

CONTRACT CODE "A '
68 CONTRACT | TEMS

FEDERAL AID ACI M 280-1(101) 3E

470
PERCENT UNDER EST 11. 87

415 453-4691
00215707
FAX 415 453-4129

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 587, 140. 00 1 WATKI N AND BORTOLUSSI | NC
77 LARKSPUR STREET
SAN RAFAEL 94901- 4886
2 1, 599, 750. 50 2 AMLAND

3168 KNI GHTS BRI DGE RD
SAN JOSE CA 95132

408 929- 3949
00572858
FAX 408 272-1956



04- 237604
04- SCL- 280
05/ 15/ 02

Bl DDER | D NAME AND ADDRESS

Bl D211
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 21/ 02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CAL SAFETY
FREMONT CA

DEN BESTE TRANSPORATI ON
W NDSOR CA

FORSTER AND MEYER
SAN ANSELMO CA

K M A CONCRETE
FREMONT CA

M KE BROMN ELECTRI C
COTATI CA

NO FAULT ASPHALT
PALO ALTO CA

CONSTRUCTI ON AREA SI GNS

TRUCKI NG HAZARDQUS MATERI AL

PLANT ESTABLI SHVENT

CONCRETE

ELECTRI CAL

ASPHALT CONCRETE PAVI NG



04- 237604
04- SCL- 280 SUMMARY OF

05/ 15/ 02
LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D211

REMAI NI NG BI DDERS PAGE 3
05/ 21/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ADVANCED ENVI RONMENTAL SERVI CE

M NH ELECTRI C
SAN JOSE CA

ITEM5 1, 6 AND 7

| TEMS 66 AND 67



04- 237604 Bl D211

04- SCL- 280 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 15/ 02 05/ 21/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 80, 000. 00* 80, 000. 00
4 190101 ROADWAY EXCAVATI ON VB 440 20. 00 8, 800. 00
5 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 190 32. 00 6, 080. 00
(AERIALLY DEPCSI TED LEAD)
6 190104 ROADWAY EXCAVATI ON ( TYPE Z-1) VB 11 100. 00 1, 100. 00
(AERIALLY DEPCSI TED LEAD)
7 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 150 330. 00 49, 500. 00
(AERIALLY DEPCSI TED LEAD)
8 200002 ROADS| DE CLEARI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
9 200121 CULTI VATE (SO L AMENDVENT) MR 4, 820 2. 00 9, 640. 00
10 202011 MULCH VB 2, 650 35. 00 92, 750. 00
11 021750 DRAI N | NLET PROTECTI ON EA 9 500. 00 4,500. 00
12 203021 FI BER ROLLS M 570 13.00 7,410. 00
13 204006 PLANT (GROUP F) EA 53, 600 . 20 10, 720. 00
14 021751 PLANT ( GROUP J) EA 1,290 10. 00 12, 900. 00
15 204035 PLANT ( GROUP A) EA 4,500 10. 00 45, 000. 00
16 204036 PLANT ( GROUP B) EA 210 45. 00 9, 450. 00
17 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 80, 000. 00* 80, 000. 00
18 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 126, 754. 00* 126, 754. 00
19 021753 COVMUNI CATI ON CABLE LS LUMP SUM 6, 000. 00* 6, 000. 00
20 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 82 275. 00 22, 550. 00
21 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 27 300. 00 8, 100. 00
22 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 36 320. 00 11, 520. 00
23 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 10 360. 00 3, 600. 00
24 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 2 2,000. 00 4,000. 00
(WALL MOUNTED)
25 021754 24 STATI ON | RRI GATI ON CONTROLLER EA 4,000. 00 4,000. 00
(SITE) (WALL MOUNTED)
26 021755 32 STATI ON | RRI GATI ON CONTROLLER EA 3 3, 000. 00 9, 000. 00
(WALL MOUNTED)
27 021756 6 STATI ON CENTRAL CONTROL | NTERFACE EA 1 4,500. 00 4,500. 00
(WALL MOUNTED)
28 021757 28 STATI ON CENTRAL CONTROL | NTERFACE EA 1 12, 000. 00 12, 000. 00
(WALL MOUNTED)
29 208022 65 MV GALVANI ZED STEEL PI PE M 25 100. 00 2, 500. 00

(SUPPLY LI NE)



04- 237604 Bl D211

04- SCL- 280 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 15/ 02 05/ 21/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

30 208023 75 MM GALVANI ZED STEEL PI PE M 80 100. 00 8, 000. 00
(SUPPLY LI NE)

31 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 13, 087 6. 00 78, 522. 00
(SUPPLY LI NE)

32 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 5, 757 9. 00 51, 813. 00
(SUPPLY LI NE)

33 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 3,371 10. 00 33, 710. 00
(SUPPLY LI NE)

34 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 2, 749 11.00 30, 239. 00
(SUPPLY LI NE)

35 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 1,016 12.00 12, 192. 00
(SUPPLY LI NE)

36 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 6, 949 13.00 90, 337. 00
(SUPPLY LI NE)

37 (F) 208286 32 MM PLASTI C Pl PE (PR 315) M 32 20. 00 640. 00
(SUPPLY LI NE)

38 (F) 208287 40 MM PLASTI C Pl PE (PR 315) M 26 20. 00 520. 00
(SUPPLY LI NE)

39 (F) 208291 75 MM PLASTI C Pl PE (PR 315) M 390 20. 00 7, 800. 00
(SUPPLY LI NE)

40 021758 40 MM FLOW SENSOR EA 4 800. 00 3, 200. 00

41 208461 SPRINKLER ( TYPE A- 1) EA 180 30. 00 5, 400. 00

42 208462 SPRI NKLER ( TYPE A-2) EA 660 37. 00 24, 420. 00

43 208464 SPRI NKLER ( TYPE A- 4) EA 19 37.00 703. 00

44 208465 SPRI NKLER ( TYPE A-5) EA 16 30. 00 480. 00

45 208466 SPRI NKLER ( TYPE A- 6) EA 430 37.00 15, 910. 00

46 208467 SPRI NKLER ( TYPE A-7) EA 6 30. 00 180. 00

47 208468 SPRI NKLER ( TYPE A- 8) EA 250 37.00 9, 250. 00

48 208471 SPRI NKLER ( TYPE B- 1) EA 130 30. 00 3, 900. 00

49 208472 SPRI NKLER ( TYPE B- 2) EA 33 30. 00 990. 00

50 208473 SPRI NKLER ( TYPE B- 3) EA 130 30. 00 3, 900. 00

51 208482 SPRI NKLER ( TYPE C- 2) EA 260 13. 00 3, 380. 00

52 208493 75 MM GATE VALVE EA 59 300. 00 17, 700. 00

53 208509 25 MM WE STRAI NER EA 7 160. 00 1, 120. 00

54 208511 40 MM WYE STRAI NER EA 1 175. 00 175. 00

55 208517 20 MM QUI CK COUPLI NG VALVE EA 37 75. 00 2,775.00

56 208670 CHECK VALVE EA 18 35. 00 630. 00

57 208731 200 MM CORRUGATED HI GH DENSI TY M 85 150. 00 12, 750. 00

POLYETHYLENE PI PE CONDUI T



04- 237604 Bl D211

04- SCL- 280 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
05/ 15/ 02 05/ 21/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
58 209503 BOOSTER PUMP SYSTEM EA 1 9, 900. 00 9, 900. 00
59 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT M 490 75. 00 36, 750. 00
60 (S) 390101 ASPHALT CONCRETE TONN 8 350. 00 2, 800. 00
61 (S) 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 120 30. 00 3, 600. 00
62 (S) 731501 M NOR CONCRETE ( CURB) VB 84 650. 00 54,600. 00
63 (S) 021760 M NOR CONCRETE ( BROOM FI NI SH) M 1,781 80. 00 142, 480. 00
64 802585 1.2 MCHAIN LINK GATE (TYPE CL-1.8) EA 6 1, 000. 00 6, 000. 00
65 (S) 860640 I RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 5 3, 000. 00 15, 000. 00
66 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 40, 000. 00* 40, 000. 00
67 (S) 860798 BOOSTER PUWP ELECTRI CAL SYSTEM LS LUWP SUM 8, 000. 00* 8, 000. 00
68 999990 MOBI LI ZATI ON LS LUMP SUM 158, 000. 00* 158, 000. 00

TOTAL 1, 587, 140. 00



04- 237604 Bl D211

04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
05/ 15/ 02 05/ 21/ 02
| TEM SECOND
Bl D AMOUNT

1 1, 250. 00* 1250. 00

2 5, 000. 00~ 5000. 00

3 40, 000. 00* 40000. 00

4 17. 00 7480. 00

5 35. 00 6650. 00

6 35. 00 385. 00

7 95. 00 14250. 00

8 50, 000. 00* 50000. 00

9 3.00 14460. 00
10 26. 00 68900. 00
11 200. 00 1800. 00
12 10. 00 5700. 00
13 . 28 15008. 00
14 10. 00 12900. 00
15 10. 00 45000. 00
16 37.00 7770. 00
17 200, 000. 00* 200000. 00
18 150, 000. 00* 150000. 00
19 5, 000. 00* 5000. 00
20 200. 00 16400. 00
21 250. 00 6750. 00
22 265. 00 9540. 00
23 300. 00 3000. 00
24 1, 900. 00 3800. 00
25 3, 600. 00 3600. 00
26 2,750. 00 8250. 00
27 4,200. 00 4200. 00
28 11, 000. 00 11000. 00
29 80. 00 2000. 00
30 80. 00 6400. 00
31 8. 00 104696. 00
32 8. 50 48934. 50
33 9. 00 30339. 00
34 10. 00 27490. 00
35 10. 50 10668. 00
36 11. 00 76439. 00
37 15. 00 480. 00
38 15. 00 390. 00
39 17.00 6630. 00




